

## 2019 Olive Court Improvements

### **Project Description:**

Removal of existing Olive Court roadway, to be reconstructed with PCC urban roadway, including a permeable paver roadway section. The work also involves removal and replacement of PCC sidewalks and driveway aprons. Other items include water main, storm sewer, sanitary manhole replacement and tree planting.

### **Project Schedule:**

Late Start Date: May 1, 2019  
Substantial Completion: August 21, 2019  
Final Completion: September 25, 2019  
Liquidated Damages: \$1,500 per day

### **Bid Deadline:**

Thursday, April 4, 2019 – 2:00 PM  
Shive-Hattery, Inc.  
2839 Northgate Drive  
Iowa City, IA 52245

### **Plans Available:**

Tuesday, March 19, 2019

### **Obtain From:**

DB Reprographics, Inc.  
1207 Highland Court, Suite B  
Iowa City, IA 52240  
(319) 359-1069

### **Cost:**

There is no deposit for the plans and specifications, but there is a shipping charge (UPS) of \$25.00 made payable to DB Reprographics, Inc. Bidding Documents may be viewed and ordered online at:  
[dbreprographics.planroomdirect.com](http://dbreprographics.planroomdirect.com)

### **Engineer's Estimate:**

\$426,000 (Base Bid)

### **Contact:**

Josiah Bilskemper  
City Engineer  
(319) 354-3040  
[jbilskemper@shive-hattery.com](mailto:jbilskemper@shive-hattery.com)